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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 62

Commerce #: 53813-9999-40-A

BRRTS #: 03-22-194007

Site Name: Bailey Oil Bulk Plant

Site Address: 540 N Washington Street, Lancaster, 53813

Site Manager: Linda Hanefeld

Address: 3911 Fish Hatchery Rd

City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3310

e-mail: Linda.Hanefeld@Wisconsin.gov
Bid Manager: Andrew Alles

Address: P.O. Box 8044

City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 261-8509

e-mail: Andy.Alles@Wisconsin.gov

Bid-Start Date: | August 24, 2009

Questions must be received by (See Section 2 (B)): | September 7, 2009, 4:00 PM

Responses will be posted by (See Section 2 (B)): | September 25, 2009

Bid-End Date and Time: | October 9, 2009, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Xer-Lith Printing, 131 W. Wilson St., Madison, WI 53703
Phone: (608) 257-8900 Fax: (608) 257-8900

(Telephone copy shop to switch phone to Fax)



SECTION 2 - Site-Specific Bid Requirements
General Comments

Historically there have been nine above-ground petroleum storage tanks (ASTs) and
two underground petroleum storage tanks (USTs) present at this site, having contained
diesel fuel, fuel oil and unleaded gasoline. According to the Department of Commerce
Tank Database, one above-ground storage tank containing fuel oil remains in use.
There were also two loading docks present on this site. Each loading dock was in a
different location. Contamination at the site was first documented as a result of soil
sampling in the vicinity of the two historic loading docks. Although the location and
depths of the initial soil samples are not well documented, it is believed the soil
contamination has been delineated and appears most severe in the vicinity of soil
borings MW-1, GB-1, B-1. A prior consultant, Ramaker & Associates, Inc. delineated
the soil contamination as an area approximately 50 feet wide (east/west) and 200 feet
long (north/south) in vicinity of the filler station and six adjacent aboveground storage
tanks. In March 2009, additional soil sampling was completed (borings G-1 through G-
10) to determine whether there are two separate contamination sources on-site (instead
of one large area of soil contamination as theorized by Ramaker). This additional
sampling resulted in further limiting the area of contamination. It appears contamination
is most highly concentrated in the vicinity of the filler station and north (G-5, MW-1,
GB14, GB-15, G-9). There appears to be an isolated concentration of contamination in
the former AST area as identified by G-2.

Soils consist primarily of clay with some silt intermingled and range from 3 to 17 feet in
thickness across the site. The soil is underlain by dolomite bedrock. No soil
remediation of any type has taken place. However, a soil pile formerly stockpiled on-
site has been removed.

Groundwater is present approximately 40-45 feet below ground surface (bgs) in
bedrock. Flow is generally to the west. There are ten (10) water table observation wells
and three (3) piezometers associated with the site investigation thus far. There is quite
an extensive groundwater contamination plume associated with the site. Recent
groundwater monitoring confirms that the history of free product in MW1 and MW5
remains today. The interim action budget for free product abatement has been
depleted. PAHs have been analyzed in groundwater and naphthalene appears to be
the PAH of concern at the present time.

No municipal wells are located within 1000 feet of the site. Private wells within 100 feet
have not been documented.

Minimum Remedial Reguirements

Monitoring well MW-4 is located off-site on a property to the north of this site. During
sampling events of 2007 and 2009, this well was unable to be located. An attempt must
be made to locate this well. Actions taken to locate the well will be documented in
writing. The winner bidder may need to have a conversation with the off-stie property
owner to determine whether conditions have changed since the time of well installation
that would make the well difficult to find (area has been repaved, it was destroyed
during snow removal activities, etc.).

Soils: The two areas of soil contamination described in the “General Comments”
section, above, will need to be excavated. The excavation in the area of G-2 will be
relatively small and intended to remove the direct contact contamination documented as



being present. It is anticipated a small excavation (10’ x 10’ x 4’ deep) should be
sufficient to address these concerns.

The other two areas of concern will be excavated to bedrock, which is believed to be
present at an average depth of 11 feet bgs. Utilities run through the area of concern
and care must be taken during the excavation to avoid these utility lines. The attached
map will provide some idea of the conceptual area of excavation. These two areas to
be excavated form two adjacent trapezoids. Trapezoid 1 is to the north and Trapezoid 2
is to the south. The depth of the excavation should be 11 feet or to bedrock for the area
of both trapezoids. Estimated total volume of soil removed from all three areas to be
excavated is approximately 1300 tons. An average depth of twelve feet was used to
determine a “not to exceed” volume of 1300 tons. All bid estimates will include proper
removal, disposal, filling, and compaction for all three excavation areas.

A sufficient number of confirmation soil samples will be collected from the sidewalls and
bases of the excavations. The samples will be analyzed for the presence of PVOCs
plus naphthalene. All soil samples will be field screened using a PID or FID prior to
submission for analytical testing.

Groundwater: Monitoring well MW-1 will need to be carefully removed and properly
abandoned during excavation. Several weeks after compaction of the excavated areas
occur; MW-1 will need to be replaced with another monitoring well in the exact same
location as the former MW-1. You must contact the DNR prior to installing the
replacement monitoring well for MW-1. This replacement monitoring well must be
drilled to the same depth as MW-1, which is 55 ft. below ground surface, and containing
a 15 ft. well screen installed from 50 ft. to 35 ft. below ground surface according to the
Monitoring Well Construction report for MW-1 in Site Investigation Report review by
Ramaker &Associates dated January 14, 2002. Once the replacement monitoring well
has been installed, the replacement well must be properly developed prior to
groundwater analytical sampling. Also survey the elevation and location of the new
well. The replacement monitoring well must tie into the existing well network survey
elevations.

Once the replacement monitoring well for MW-1 has been installed and surveyed, an
additional year of quarterly groundwater monitoring (all wells — PVOCs plus
naphthalene) as outlined in the table below will be completed. Groundwater monitoring
should not begin until at least 60 days post-excavation. Elevation data will be collected
from all wells during all sampling events. Free product will be likely be encountered in
MW1 and MW5. Thickness of free product will be documented (if present) and
bailed from any affected well prior to sampling. The dissolved phase of product
in these wells must be evaluated. Updated groundwater elevation/flow map(s) will be
compiled.

Conduct one year’s-worth of quarterly groundwater monitoring in accordance with the
schedule outlined below.

Monitoring Wells Frequency Parameters
MW1*, MW5*, MW6, MW7, MW10, P1, P2, and P3 | Quarterly PVOCs + naphthalene
MwW2, MW3, MW4, MW8, MW9 Quarters 1, 3 PVOCs + naphthalene

*- measure and remove free product (if present) prior to collecting groundwater
sample — measuring dissolved-phase concentrations is required.



If natural attenuation is the chosen route to closure for addressing residual groundwater
contamination, then natural attenuation parameters must also be collected in
appropriate wells for appropriate parameters as selected by the consultant.

Any waste generated as a result of this scope of work must be disposed of
appropriately. Waste disposal costs must be included in the bid response.

Documentation

Two reports will be completed. The first will include a summary of the excavation
results along with the first 2 quarters of groundwater monitoring data. It will also include
an explanation of the results of locating MW4. The second will be a more
comprehensive report with updated maps, tables, and recommendations for further site
activities (“DNR review to determine next steps” or a similarly simplistic
recommendation is unacceptable). Both reports shall be completed and submitted to
Linda Hanefeld, WI DNR Project Manager and Andrew Alles, WI Department of
Commerce Site Reviewer within 90 days of receiving the final laboratory reports.

The Department of Natural Resources (DNR) Project Manager shall be contacted if any
well is dry during any monitoring event. The DNR Project Manager must also be
contacted immediately if free product is found in any monitoring well associated with the
site. The DNR Project Manager must be alerted to any other unusual occurrence(s) at
the site as soon as practical after they are discovered.

Bidders shall provide costs for the items in the table on the 2" Page of the Bid
Response. If a completed 2" Page is not included with the Bid Response, the Bid
Response will be determined to be non-responsive. The winning bidder will not be
allowed to move costs between the scopes of work items without prior Commerce
approval.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.



7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

e Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).



The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this



10.

bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1.

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE - BID ROUND 62
(1% Page)
Department of Commerce PECFA Program

Site Name: Bailey Oil Bulk Plant
Commerce #: 53813-9999-40-A
BRRTS #: 02-22-194007

Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE - BID ROUND 62
(2" Page)
Department of Commerce PECFA Program

Site Name: Bailey Oil Bulk Plant
Commerce #: 53813-9999-40-A
BRRTS #: 02-22-194007

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

Remedial Excavation of area around G-2

1 | (includes removal, disposal, fill, and $
compaction).
Remedial Excavation of area within Trapezoid 1

2 | north of utility corridor (includes removal, $

disposal, fill, and compaction).

Remedial Excavation of area within Trapezoid 2
3 | south of utility corridor (includes removal, $
disposal, fill, and compaction).

Soil sampling with laboratory analysis for
4 | PVOC’s and Napthalene (includes collection $
and analysis).

5 Removal and proper abandonment of MW-1 $
during excavation.
6 Installation and development of replacement $

monitoring well for MW-1.

Survey elevation and location of replacement
7 | monitoring well. Tie into existing well network $
survey elevations.

Groundwater Monitoring for MW1, MW5, MW,
MW7, MW10, P1, P2, and P3 (includes

8 analytical cost and groundwater elevations) for $
all four quarterly rounds.
Groundwater Monitoring for MW2, MW3, MW4,

9 MW8, and MW9 (includes analytical cost and $

groundwater elevations) for both quarterly
rounds.

Report preparation and submittal per Comm
10 | 47.70 (Web Reports) per paragraph 4 of the bid | $
document.




11

Waste Disposal for all waste generated on site

12

Report Preparation and Submittal

13

PECFA Claim Preparation

14

Total Bid Amount




